COLORADO DEPARTMENT OF TRANSPORTATION DATE : 09/06/12
PAGE : 002 -1
TABULATION OF BIDS
LETTING NO. : 20120906 CONTRACT ID : C18782 COUNTIES : RIO BLANCO
LETTING DATE : 09/06/12 REGION - 3
LETTING TIME : 10:00 AM CONTRACT TIME : 10/31/13 COMPLETION DATE
TERRAIN : MOUNTAINOUS PROJECT(S) : STA0131-059
CONTRACT DESCRIPTION :
COMPLETE HIGHWAY CONSTRUCTION, INCLUDING 8" SHOULDERS FOR
SAFETY.
TOTAL % OF % OF
RANK  VENDOR VENDOR NAME BID LOW BID EST
0 -EST- ENGINEER"S ESTIMATE $ 6,181,142.50 92.6193%  100.0000%
1 672A OLDCASTLE SW GROUP, INC. $ 6,673,710.95 100.0000% 107 .9689%
2 S3913 SCOTT CONTRACTING INC. $ 7,242,062.80 108.5163% 117.1638%
3 870A SEMA CONSTRUCTION, INC. $ 7,313,909.70 109.5928%  118.3262%
4 592A W.W. CLYDE & CO. $ 7,898,536.97 118.3530% 127 .7844%
5 T27A HABITAT CONSTRUCTION, LLC $ 7,944,510.92 119.0419% 128.5282%
6 091A ELAM CONSTRUCTION INCORPORATED $ 8,062,981.60 120.8171% 130.4448%
7 174A CONNELL RESOURCES INCORPORATED $ 8,283,373.25 124.1194% 134.0104%
IC 0 ) -EST- 1) 672A 2 ) S3913
|ENGINEER™S ESTIMATE |OLDCASTLE SW GROUP, INC. ]SCOTT CONTRACTING INC.
| | |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————————————————— ey
SECTION 0001 ROADWAY | | |
| | |
201-00000 Clear and Grub 1.000 L S| 20000.0000 20000.00] 15000.0000 15000.00] 41965.0000 41965.00
202-00001 Rem Structure 1.000 EACH] 5000.0000 5000.00] 10000.0000 10000.00] 9388.0000 9388.00
202-00033 Rem Pipe 24 _000 EACH] 1500.0000 36000.00] 1400.0000 33600.00] 973.0000 23352.00
202-00090 Rem Delineator 102.000 EACH] 10.0000 1020.00] 40.0000 4080.00] 23.1000 2356.20
202-00240 Rem Asphalt Mat (Planing) 800.000 SY | 10.0000 8000.00] 6.6000 5280.00] 2.4000 1920.00
202-00810 Rem Ground Sign 12.000 EACH] 200.0000 2400.00] 200.0000 2400.00] 231.5000 2778.00
202-01000 Rem Fence 26699.000 LF | 0.5000 13349.50] 1.0000 26699.00] 0.5500 14684 .45
203-00060 Emb Matl (CIP) 73829.000 CY | 5.0000 369145.00] 14.5000 1070520.50] 12.8000 945011.20
203-00100 Muck Excav 10000.000 CY | 8.0000 80000.00] 6.6500 66500.00] 6.2000 62000.00
203-01100 Proof Rolling 100.000 HOUR] 110.0000 11000.00] 83.0000 8300.00] 108.0000 10800.00
203-01500 Blading 215.000 HOUR] 120.0000 25800.00] 96.0000 20640.00] 138.0000 29670.00
203-01510 Backhoe 90.000 HOUR] 130.0000 11700.00] 73.0000 6570.00] 116.0000 10440.00
203-01550 Dozing 125.000 HOUR] 180.0000 22500.00] 88.0000 11000.00] 129.0000 16125.00
203-01594 Combination Loader 90.000 HOUR] 130.0000 11700.00] 81.0000 7290.00] 94.1000 8469.00
203-01597 Potholing 30.000 HOUR] 130.0000 3900.00] 116.0000 3480.00] 257 .5000 7725.00
207-00305 Wetland Topsoil 80.000 CY | 50.0000 4000.00] 117.0000 9360.00] 52.5000 4200.00
208-00002 Erosion Log (12 1In) 19000.000 LF | 3.0000 57000.00] 3.7000 70300.00] 4.2500 80750.00
208-00009 Erosion Log (20 1In) 1000.000 LF | 7.0000 7000.00] 6.9000 6900.00] 8.0000 8000.00
208-00045 Conc Washout Str 3.000 EACH] 400.0000 1200.00] 250.0000 750.00] 1736.0000 5208.00
208-00070 Vehicle Tracking Pad 3.000 EACH] 1200.0000 3600.00] 250.0000 750.00] 2420.0000 7260.00
208-00103 Removal and Disposal of Se 80.000 HOUR] 80.0000 6400.00] 40.0000 3200.00] 57.9000 4632.00
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IC 0) -EST- IC 1) 672A I 2 ) S3913
IENGINEER"S ESTIMATE JOLDCASTLE SW GROUP, INC. [|SCOTT CONTRACTING INC.
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT
------------------------------------------------------ e
208-00105 Removal and Disposal of Se 40.000 HOUR] 100.0000 4000.00] 50.0000 2000.00] 98.4000 3936.00
208-00206 Erosion Control Supervisor 180.000 DAY | 120.0000  21600.00] 180.0000  32400.00] 166.0000  29880.00
209-00600 Dust Palliative (Mg CI) 16000.000 GAL | 1.0000  16000.00] 0.8000  12800.00] 3.4500  55200.00
210-00010 Res Mailbox Str 4.000 EACH| 325.0000 1300.00]| 500.0000 2000.00] 578.5000 2314.00
212-00006 Seeding (Native) 20.000 ACRE] 650.0000  13000.00] 960.0000  19200.00] 1111.0000  22220.00
212-00028 Seeding (Wetlands) 0.100 ACRE]| 1000.0000 100.00] 1500.0000 150.00]  4050.0000 405.00
212-00032 Soil Conditioning 20.000 ACRE] 1500.0000  30000.00] 1900.0000  38000.00]  2187.0000  43740.00
213-00012 Spray-on Mulch Blanket 16.000 ACRE|] ~ 2700.0000  43200.00]  2950.0000  47200.00]  3413.0000  54608.00
216-00041 Soil Reten Blanket (S/C) 11000.000 SY 2.0000  22000.00] 2.1000  23100.00] 2.4500  26950.00
240-00010 Rem of Nests 5.000 HOUR] 320.0000 1600.00]| 100.0000 500.00] 139.0000 695.00
304-01000 ABC (CL 1) 56221.000 TON | 15.0000 843315.00] 14.5000 815204.50] 14.4000 809582.40
304-06000 ABC (CL 6) 28007.000 TON | 17.0000  476119.00] 15.2500  427106.75] 18.3000 512528.10
310-00608 Full Depth Reclam. of HMA 27250.000 SY | 3.0000  81750.00] 2.0000  54500.00] 3.3500  91287.50
310-00610 Full Depth Reclam. of HMA 3030.000 SY | 4.0000  12120.00] 3.0000 9090.00] 4.2000  12726.00
403-00720 HMA (Patching) (Asph) 350.000 TON | 150.0000  52500.00] 160.0000  56000.00] 231.5000  81025.00
403-34701 HMA (Gr SX) (75) 23867.000 TON | 35.0000 835345.00] 36.0000 859212.00] 49.2000 1174256.40
411-03342 Asph Cem (PG 64-28) 540.000 TON | 820.0000  442800.00] 600.0000  324000.00] 763.5000  412290.00
411-03352 Asph Cem (PG 58-28) 941.000 TON | 620.0000  583420.00] 500.0000  470500.00] 636.5000 598946.50
411-10255 Emul Asph (SS) 14308.000 GAL | 3.0000  42924.00] 2.0000  28616.00] 3.0000  42924.00
420-00132 Geotextile (Separator) (CL  15000.000 SY | 2.5000  37500.00] 0.9000  13500.00] 1.2500  18750.00
506-00218 Riprap (18 In) 84.000 CY | 200.0000  16800.00] 300.0000  25200.00] 183.5000  15414.00
506-01020 Geogrid Reinforce 15000.000 SY | 6.0000  90000.00] 4.0000  60000.00] 4.7500  71250.00
507-00000 Conc S and D Pave 41.000 CY | 500.0000  20500.00] 540.0000  22140.00] 362.5000  14862.50
601-01000 Conc CL B 68.000 CY | 500.0000  34000.00] 675.0000  45900.00] 909.0000  61812.00
602-00000 Reinf Steel 3993.000 LB | 2.0000 7986.00| 1.2500 4991 .25| 1.6500 6588.45
603-71008 10x8 Ft CBC (Precast) 114.000 LF | 1500.0000  171000.00]| 1500.0000  171000.00 934.0000 106476.00
604-00305 Inlet Ty C (5 Ft) 1.000 EACH|  2000.0000 2000.00]  3900.0000 3900.00]  2827.0000 2827.00
604-00350 Inlet Ty C (Spec) 1.000 EACH|  4000.0000 4000.00]  3750.0000 3750.00] 6194 .0000 6194.00
606-00301 Gdrail Ty 3 (6-3) 3800.000 LF | 16.0000  60800.00] 16.0000  60800.00] 17.7000  67260.00
606-02005 End Anchor (Flared) 16.000 EACH| 1500.0000  24000.00]| 1575.0000  25200.00]| 1631.0000  26096.00
607-00005 End Post 36.000 EACH] 150.0000 5400.00] 65.0000 2340.00] 243.0000 8748.00
607-00010 Corner and Line Br Post 59.000 EACH] 200.0000  11800.00] 100.0000 5900.00] 266.0000  15694.00
607-01100 Fence BW TWP 23242.000 LF | 2.0000 46484 .00] 2.2500  52294.50] 3.0000  69726.00
607-11310 Fence CW TWP (Spec) 2973.000 LF | 3.0000 8919.00]| 2.6500 7878.45] 6.7000  19919.10
607-60120 20 Ft Gate 13.000 EACH| 400.0000 5200.00] 2450000 3185.00] 781.0000  10153.00
612-00001 Delin (Ty 1) 67.000 EACH| 21.0000 1407.00] 21.0000 1407.00] 243000 1628.10
612-00002 Delin (Ty I1) 8.000 EACH| 22.0000 176.00] 21.0000 168.00] 24.3000 194.40
612-00003 Delin (Ty 111) 42.000 EACH| 22.0000 924.00] 21.0000 882.00]| 243000 1020.60
614-00011 Sign Panel (CL I) 67.000 SF | 15.0000 1005.00]| 14.0000 938.00] 16.2000 1085. 40
614-00012 Sign Panel (CL I1) 66.000 SF 17..0000 1122.00] 16.0000 1056.00]| 18.5000 1221.00

I ) ) ) ) ) )
614-01502 Steel Sign Supp (2-1In Rd)( 41.000 LF | 21.0000 861.00] 20.0000 820.00]| 23.1000 947.10
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IC 0) -EST- IC 1) 672A I 2 ) S3913
IENGINEER"S ESTIMATE JOLDCASTLE SW GROUP, INC. [|SCOTT CONTRACTING INC.
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT
------------------------------------------------------ e
614-01572 Steel Sign Supp (2-1/2 Rd 124.000 LF | 30.0000 3720.00] 25.0000 3100.00] 28.9000 3583.60
614-80385 Rumble Strip 26460.000 LF | 0.3500 9261.00 0.5000  13230.00] 0.1000 264600
615-22405 24 In Sl Hdgate (5 Ft) 1.000 EACH| 3000.0000 3000.00] 6200.0000 6200.00]| 1664.0000 1664 .00
620-00002 Field Office (CL 2) 1.000 EACH|  20000.0000  20000.00] 15000.0000  15000.00] 31815.0000  31815.00
620-00012 Field Lab (CL 2) 1.000 EACH| 20000.0000  20000.00] 15000.0000  15000.00] 32555.0000  32555.00
620-00020 Sanitary Facility 2.000 EACH]| 2000.0000 4000.00] 450.0000 900.00] 1903.0000 3806.00
624-30019 18 In Drainage Pipe (CL 10 320.000 LF | 60.0000  19200.00] 65.0000  20800.00] 70.3000  22496.00
624-30025 24 In Drainage Pipe (CL 10 1693.000 LF | 70.0000  118510.00] 78.0000  132054.00] 66.3000 112245.90
624-30109 108 In Drainage Pipe (CL 1 187.000 LF | 350.0000  65450.00] 740.0000  138380.00] 729.0000  136323.00
625-00000 Const Surveying 1.000 L S | 70000.0000  70000.00] 90000.0000  90000.00] 82390.0000  82390.00
626-00000 Mobi lization 1.000 L S | 600000.0000 600000.00] 622000.0000 622000.00] 531880.0000 531880.00
626-01000 Public Info Services 1.000 L S | 18000.0000  18000.00] 30000.0000  30000.00] 32240.0000  32240.00
627-00005 Epoxy Pvmt Mkg 172.000 GAL | 110.0000  18920.00] 98.0000  16856.00] 113.5000  19522.00
627-00011 Pvmt Mkg Paint (Waterborne 516.000 GAL | 40.0000  20640.00] 40.0000  20640.00] 45.1000  23271.60
627-30405 Preform Thermoplastic Pvmt 290.000 SF | 20.0000 5800.00] 19.0000 5510.00] 22.0000 6380.00
629-01001 Survey Monument (Ty 1) 50.000 EACH]| 110.0000 5500.00] 180.0000 9000.00] 110.0000 550000
630-00000 Flagging 8000.000 HOUR] 21.0000 168000.00] 20.0000  160000.00] 18.5000  148000.00
630-00007 Traf Ctrl Inspection 100.000 DAY | 150.0000  15000.00] 150.0000  15000.00] 115.5000  11550.00
630-00012 Traf Ctrl Mgmt 200.000 DAY | 650.0000  130000.00] 650.0000  130000.00] 781.0000  156200.00
630-80001 Flash Beacon (Port) 6.000 EACH| 410.0000 2460.00] 400.0000 2400.00] 231.5000 1389.00
630-80335 Barricade (3 M-A) (Temp) 2.000 EACH| 100.0000 200.00] 100.0000 200.00] 11.6000 23.20
630-80341 Const Traf Sign (A) 40.000 EACH]| 20.0000 800.00] 20.0000 800.00] 5.8000 232.00
630-80342 Const Traf Sign (B) 74.000 EACH| 30.0000 2220.00] 30.0000 2220.00] 5.8000 429.20
630-80343 Const Traf Sign (C) 6.000 EACH| 50.0000 300.00] 50.0000 300.00] 5.8000 34.80
630-80344 Const Traf Sign (Spec) 98.000 SF | 15.0000 1470.00] 14.0000 1372.00] 16.2000 1587.60
630-80355 Port Mesg Panel 2.000 EACH|  4000.0000 8000.00]  4000.0000 8000.00] 578.5000 1157.00
630-80360 Drum Channel Dev 300.000 EACH| 4.0000 1200.00]| 4.0000 1200.00]| 1.1500 345.00
630-80363 Drum Channel Dev (Light) ( 30.000 EACH]| 15.0000 450.00] 15.0000 450.00] 17 .4000 522 .00
630-80370 Conc Barrier (Temp) 2000.000 LF | 35.0000  70000.00] 46.2500  92500.00] 35.3000  70600.00
630-80380 Traffic Cone 150.000 EACH]| 1.0000 150.00] 1.0000 150.00] 1.1500 172.50
630-85010 Impact Atten (Temp) 4.000 EACH]| 800.0000 3200.00] 750.0000 3000.00] 347.0000 1388.00
| | |
SECTION TOTALS I $ 6,181,142.50] $ 6,673,710.95| $ 7,242,062 .80
------------------------------------------------------ S
|

CONTRACT TOTALS $ 6,181,142 .50] $ 6,673,710.95] $ 7,242,062.80
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I 3) 870A 1 4) 592A I 5) 727A
ISEMA CONSTRUCTION, INC. [W.W. CLYDE & CO. [HABITAT CONSTRUCTION, LLC
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT
------------------------------------------------------ e
SECTION 0001  ROADWAY I I I
| | |
201-00000 Clear and Grub 1.000 L S | 45000.0000  45000.00] 18311.2100  18311.21] 12806.9300  12806.93
202-00001 Rem Structure 1.000 EACH|  3000.0000 3000.00]  3848.0200 3848.02] 6421.7100 6421.71
202-00033 Rem Pipe 24_.000 EACH| 1000.0000  24000.00]| 1105.4000  26529.60] 1460.7300  35057.52
202-00090 Rem Delineator 102.000 EACH]| 5.0000 510.00] 5.2500 535.50] 4.0000 408.00
202-00240 Rem Asphalt Mat (Planing) 800.000 SY | 2.8000 2240.00] 9.5700 7656.00] 2.0600 1648.00
202-00810 Rem Ground Sign 12.000 EACH| 210.0000 2520.00] 47.2500 567.00] 200.0000 2400.00
202-01000 Rem Fence 26699.000 LF | 0.5000  13349.50] 0.4800  12815.52] 0.4600  12281.54
203-00060 Emb Matl (CIP) 73829.000 CY | 15.0000 1107435.00] 17.6700 1304558.43] 19.4000 1432282.60
203-00100 Muck Excav 10000.000 CY | 8.0000  80000.00] 14.4200  144200.00] 33.4600  334600.00
203-01100 Proof Rolling 100.000 HOUR] 110.0000  11000.00] 104.9700  10497.00] 93.5500 9355.00
203-01500 Blading 215.000 HOUR| 130.0000  27950.00] 167.3500  35980.25| 129.1900  27775.85
203-01510 Backhoe 90.000 HOUR] 160.0000  14400.00] 165.3500  14881.50] 97.0700 8736.30
203-01550 Dozing 125.000 HOUR]| 150.0000  18750.00] 171.8000  21475.00] 167.7400  20967.50
203-01594 Combination Loader 90.000 HOUR] 72.0000 6480.00| 112.2000  10098.00] 93.5500 8419.50
203-01597 Potholing 30.000 HOUR| 250.0000 7500.00] 623.0500  18691.50] 1227600 3682.80
207-00305 Wetland Topsoill 80.000 CY | 20.0000 1600.00]| 46.2300 3698.40] 22.0200 1761.60
208-00002 Erosion Log (12 In) 19000.000 LF | 2.5000  47500.00] 3.7000  70300.00] 2.6100  49590.00
208-00009 Erosion Log (20 In) 1000.000 LF | 6.0000 6000.00]| 5.7800 5780.00] 4.1100 4110.00
208-00045 Conc Washout Str 3.000 EACH| 500.0000 1500.00]| 588.0400 1764.12] 469.5900 1408.77
208-00070 Vehicle Tracking Pad 3.000 EACH]| 1000.0000 3000.00] 1732.6100 5197.83] 1407 .3700 422211
208-00103 Removal and Disposal of Se 80.000 HOUR] 30.0000 2400.00] 58.5500 4684 .00 30.0400 2403.20
208-00105 Removal and Disposal of Se 40.000 HOUR] 72.0000 2880.00]| 112.2000 4488.00] 77.7900 3111.60
208-00206 Erosion Control Supervisor 180.000 DAY | 35.0000 6300.00]| 76.8100  13825.80]| 629.7900  113362.20
209-00600 Dust Palliative (Mg CI) 16000.000 GAL | 0.7000  11200.00] 1.1200  17920.00] 1.8200  29120.00
210-00010 Res Mailbox Str 4.000 EACH| 550.0000 2200.00] 392.5700 1570.28] 500.0000 2000.00
212-00006 Seeding (Native) 20.000 ACRE] 1000.0000  20000.00]| 1417.5900  28351.80]| 992.6200  19852.40
212-00028 Seeding (Wetlands) 0.100 ACRE|]  10000.0000 1000.00] 7088.0000 708.80] 1050.0000 105.00
212-00032 Soil Conditioning 20.000 ACRE|]  2600.0000  52000.00]  5722.8700 114457.40]  2505.0000  50100.00
213-00012 Spray-on Mulch Blanket 16.000 ACRE|]  3500.0000  56000.00]  3097.7000  49563.20]  3305.1000  52881.60
216-00041 Soil Reten Blanket (S/C) 11000.000 SY | 1.3000  14300.00] 2.7800  30580.00] 1.2500  13750.00
240-00010 Rem of Nests 5.000 HOUR] 50.0000 250.00] 88.0800 440.40] 1450000 725.00
304-01000 ABC (CL 1) 56221.000 TON | 18.0000 1011978.00] 18.9000 1062576.90] 19.4000 1090687 .40
304-06000 ABC (CL 6) 28007.000 TON | 20.0000  560140.00] 22.2800  623995.96] 19.7300 552578.11
310-00608 Full Depth Reclam. of HMA 27250.000 SY | 1.7000  46325.00] 1.4200  38695.00] 6.0200  164045.00
310-00610 Full Depth Reclam. of HMA 3030.000 SY | 3.2000 9696.00] 3.1100 9423.30] 6.4400  19513.20
403-00720 HMA (Patching) (Asph) 350.000 TON | 220.0000  77000.00] 210.0100  73503.50] 200.0000  70000.00
403-34701 HMA (Gr SX) (75) 23867.000 TON | 42.0000 1002414.00] 42.0000 1002414.00] 40.0000  954680.00
411-03342 Asph Cem (PG 64-28) 540.000 TON | 690.0000  372600.00] 693.0400  374241.60] 660.0000  356400.00
411-03352 Asph Cem (PG 58-28) 941.000 TON | 575.0000 541075.00] 577.5400 543465.14| 550.0000 517550.00
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IC 3) 870A 1C 4) 592A IC 5) 727A

ISEMA CONSTRUCTION, INC. |W.W. CLYDE & CO. |[HABITAT CONSTRUCTION, LLC

| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------------------ e
411-10255 Emul Asph (SS) 14308.000 GAL | 2.7000  38631.60] 2.7300  39060.84] 2.6000  37200.80
420-00132 Geotextile (Separator) (CL  15000.000 SY | 1.1000  16500.00] 1.6800  25200.00] 0.8100  12150.00
506-00218 Riprap (18 In) 84.000 CY | 200.0000  16800.00] 162.1400  13619.76]| 59.7500 5019.00
506-01020 Geogrid Reinforce 15000.000 SY | 2.5000  37500.00] 4.1400  62100.00] 2.8900  43350.00
507-00000 Conc S and D Pave 41.000 CY | 480.0000  19680.00] 829.7600  34020.16] 400.0000  16400.00
601-01000 Conc CL B 68.000 CY | 800.0000  54400.00] 991.2100  67402.28] 600.0000  40800.00
602-00000 Reinf Steel 3993.000 LB | 1.0000 3993.00] 3.1500  12577.95] 1.7000 6788.10
603-71008 10x8 Ft CBC (Precast) 114.000 LF | 900.0000  102600.00] 1029.4100  117352.74] 741.4900  84529.86
604-00305 Inlet Ty C (5 Ft) 1.000 EACH] 3000.0000 3000.00] 3807.7600 3807.76] 3480.6700 3480.67
604-00350 Inlet Ty C (Spec) 1.000 EACH] 3500.0000 3500.00] 3917.0100 3917.01] 3589.7500 3589.75
606-00301 Gdrail Ty 3 (6-3) 3800.000 LF | 18.0000  68400.00] 16.0100  60838.00] 15.8800  60344.00
606-02005 End Anchor (Flared) 16.000 EACH| 1700.0000  27200.00] 1480.6000  23689.60]| 1546.0000  24736.00
607-00005 End Post 36.000 EACH]| 220.0000 7920.00] 220.5100 7938.36] 210.0000 7560.00
607-00010 Corner and Line Br Post 59.000 EACH]| 240.0000  14160.00] 241.5200  14249.68] 230.0000  13570.00
607-01100 Fence BW TWP 23242.000 LF | 2.8000  65077.60] 2.7400  63683.08| 2.6100  60661.62
607-11310 Fence CW TWP (Spec) 2973.000 LF | 6.0000  17838.00] 6.0900  18105.57] 5.8000  17243.40
607-60120 20 Ft Gate 13.000 EACH| 710.0000 9230.00] 708.8000 9214.40] 675.0000 8775.00
612-00001 Delin (Ty 1) 67.000 EACH| 21.0000 1407.00] 17.8500 1195.95] 21.0000 1407.00
612-00002 Delin (Ty I1) 8.000 EACH| 21.0000 168.00] 18.9000 151.20] 21.0000 168.00
612-00003 Delin (Ty I11) 42.000 EACH| 21.0000 882.00] 19.9500 837.90] 21.0000 882.00
614-00011 Sign Panel (CL 1) 67.000 SF | 14.0000 938.00] 16.8000 1125.60] 14.0000 938.00
614-00012 Sign Panel (CL I11) 66.000 SF | 16.0000 1056.00] 22.0500 1455 _30] 16.0000 1056.00
614-01502 Steel Sign Supp (2-1n Rd)( 41.000 LF | 20.0000 820.00] 18.9000 774.90] 20.0000 820.00
614-01572 Steel Sign Supp (2-1/2 Rd 124.000 LF | 26.0000 3224.00] 39.9000 4947 .60] 25.0000 3100.00
614-80385 Rumble Strip 26460.000 LF | 0.2500 6615.00 0.1100 2910.60] 0.5000  13230.00
615-22405 24 In Sl Hdgate (5 Ft) 1.000 EACH] 3000.0000 3000.00] 2843.0700 2843.07] 1989.0800 1989.08
620-00002 Field Office (CL 2) 1.000 EACH| 30000.0000  30000.00|] 13168.4600  13168.46] 27787.1400  27787.14
620-00012 Field Lab (CL 2) 1.000 EACH|  15000.0000  15000.00] 9450.6100 9450.61| 27787.1400  27787.14
620-00020 Sanitary Facility 2.000 EACH| 800.0000 1600.00] 721.6700 1443 .34] 2469.9700 4939.94
624-30019 18 In Drainage Pipe (CL 10 320.000 LF | 105.0000  33600.00] 72.9500  23344.00] 96.7400  30956.80
624-30025 24 In Drainage Pipe (CL 10 1693.000 LF | 110.0000  186230.00] 106.3800 180101.34] 82.3700 139452.41
624-30109 108 In Drainage Pipe (CL 1 187.000 LF | 800.0000  149600.00] 764.5100  142963.37] 1010.5600  188974.72
625-00000 Const Surveying 1.000 L S | 50000.0000  50000.00] 91355.9200  91355.92] 37526.0000  37526.00
626-00000 Mobi lization 1.000 L S | 730000.0000 730000.00] 591906.7500 591906.75] 628479.0500 628479.05
626-01000 Public Info Services 1.000 L S | 3000.0000 3000.00] 13826.4500  13826.45| 27862.0000  27862.00
627-00005 Epoxy Pvmt MKg 172.000 GAL | 100.0000  17200.00] 102.9100  17700.52] 98.0000  16856.00
627-00011 Pvmt Mkg Paint (Waterborne 516.000 GAL | 40.0000  20640.00] 40.9500  21130.20] 39.0000  20124.00
627-30405 Preform Thermoplastic Pvmt 290.000 SF | 19.0000 5510.00] 19.9500 5785.50] 19.0000 5510.00
629-01001 Survey Monument (Ty 1) 50.000 EACH]| 93.0000 4650.00]| 99.7600 4988._00| 67.5000 3375.00
630-00000 Flagging 8000.000 HOUR| 15.0000  120000.00] 24.2600  194080.00] 16.0000  128000.00

630-00007 Traf Ctrl Inspection 100.000 DAY | 100.0000 10000.00] 131.2600 13126.00] 100.0000 10000.00



COLORADO DEPARTMENT OF TRANSPORTATION DATE : 09/06/12
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TABULATION OF BIDS
LETTING NO. : 20120906 CONTRACT ID : C18782 COUNTIES : RIO BLANCO
LETTING DATE : 09/06/12 REGION -3
LETTING TIME : 10:00 AM
I 3) 870A 1 4) 592A I 5) 727A
ISEMA CONSTRUCTION, INC. [W.W. CLYDE & CO. [HABITAT CONSTRUCTION, LLC
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT
------------------------------------------------------ e
630-00012 Traf Ctrl Mgmt 200.000 DAY | 650.0000  130000.00] 892.5600 178512.00] 675.0000  135000.00
630-80001 Flash Beacon (Port) 6.000 EACH| 210.0000 1260.00]| 52.5000 315.00] 200.0000 1200.00
630-80335 Barricade (3 M-A) (Temp) 2.000 EACH]| 11.0000 22.00] 10.5000 21.00] 10.0000 20.00
630-80341 Const Traf Sign (A) 40.000 EACH]| 5.5000 220.00] 31.5000 1260.00]| 5.0000 200.00
630-80342 Const Traf Sign (B) 74.000 EACH| 5.5000 407.00] 31.5000 2331.00] 5.0000 370.00
630-80343 Const Traf Sign (C) 6.000 EACH| 5.5000 33.00] 31.5000 189.00] 5.0000 30.00
630-80344 Const Traf Sign (Spec) 98.000 SF 15.0000 1470.00] 14.7000 1440.60]| 14.0000 1372.00
630-80355 Port Mesg Panel 2.000 EACH| 530.0000 1060.00]| 8400.5500  16801.10] 500.0000 1000.00
630-80360 Drum Channel Dev 300.000 EACH| 1.1000 330.00] 42.0000  12600.00] 1.0000 300.00
630-80363 Drum Channel Dev (Light) ( 30.000 EACH]| 16.0000 480.00] 42.0000 1260.00]| 15.0000 450.00
630-80370 Conc Barrier (Temp) 2000.000 LF 31.0000  62000.00] 26.2500  52500.00] 22.5000  45000.00
630-80380 Traffic Cone 150.000 EACH]| 1.1000 165.00]| 5.2500 787.50] 1.0000 150.00
630-85010 Impact Atten (Temp) 4.000 EACH| 350.0000 1400.00]| 210.0100 840.04| 300.0000 1200.00
| | |
SECTION TOTALS 1 $ 7,313,909.70] $ 7,898,536.97| $ 7,944,510.92
—————————————————————————————————————————————————————— e
CONTRACT TOTALS I $ 7,313,909.70] $ 7,898,536.97] $ 7,944 ,510.92




COLORADO DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

LETTING NO. : 20120906 CONTRACT ID : C18782 COUNTIES : RIO BLANCO
LETTING DATE : 09/06/12 REGION -3
LETTING TIME : 10:00 AM
IC 6 ) 091A 1C 7 ) 174A I
|ELAM CONSTRUCTION, INC. JCONNELL RESOURCES, INC. |
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT|
------------------------------------------------------ e+
SECTION 0001  ROADWAY I I I
| | |
201-00000 Clear and Grub 1.000 L S | 17500.0000  17500.00] 118000.0000  118000.00]
202-00001 Rem Structure 1.000 EACH| 15860000 1586.00] 2000.0000 2000.00]|
202-00033 Rem Pipe 24.000 EACH| 2273.0000  54552.00] 1000.0000  24000.00]
202-00090 Rem Delineator 102.000 EACH]| 5.5000 561.00] 7.0000 714.00]
202-00240 Rem Asphalt Mat (Planing) 800.000 SY | 8.6000 6880.00] 11.0000 8800.00]
202-00810 Rem Ground Sign 12.000 EACH| 164.0000 1968.00] 57.0000 684.00]
202-01000 Rem Fence 26699.000 LF | 1.1000  29368.90] 0.5500  14684.45|
203-00060 Emb Matl (CIP) 73829.000 CY | 17.6500 1303081.85] 16.0000 1181264 .00]
203-00100 Muck Excav 10000.000 CY | 20.0000  200000.00]| 13.0000  130000.00]|
203-01100 Proof Rolling 100.000 HOUR] 113.0000  11300.00] 115.0000  11500.00]
203-01500 Blading 215.000 HOUR| 114.0000  24510.00] 170.0000  36550.00]
203-01510 Backhoe 90.000 HOUR| 164.0000  14760.00] 120.0000  10800.00]
203-01550 Dozing 125.000 HOUR] 143.0000  17875.00] 145.0000  18125.00]
203-01594 Combination Loader 90.000 HOUR| 83.0000 7470.00] 140.0000  12600.00]
203-01597 Potholing 30.000 HOUR| 312.0000 9360.00] 185.0000 5550.00]|
207-00305 Wetland Topsoil 80.000 CY | 41.0000 3280.00] 35.0000 2800.00]|
208-00002 Erosion Log (12 In) 19000.000 LF | 2.8000  53200.00] 4.0000  76000.00]
208-00009 Erosion Log (20 In) 1000.000 LF | 6.8000 6800.00] 7.0000 7000.00]
208-00045 Conc Washout Str 3.000 EACH| 430.0000 1290.00] 14500000 4350.00]
208-00070 Vehicle Tracking Pad 3.000 EACH| 1030.0000 3090.00] 1500.0000 4500.00]
208-00103 Removal and Disposal of Se 80.000 HOUR| 41.0000 3280.00] 32.0000 2560.00]|
208-00105 Removal and Disposal of Se 40.000 HOUR] 72.0000 2880.00] 145.0000 5800.00]
208-00206 Erosion Control Supervisor 180.000 DAY | 26.5000 4770.00] 340.0000  61200.00]
209-00600 Dust Palliative (Mg CI) 16000.000 GAL | 0.7500  12000.00] 0.7700  12320.00]
210-00010 Res Mailbox Str 4.000 EACH]| 385.0000 1540.00] 152.0000 608.00]
212-00006 Seeding (Native) 20.000 ACRE] 1124.0000  22480.00] 1200.0000  24000.00]|
212-00028 Seeding (Wetlands) 0.100 ACRE] 1189.0000 118.90] 1200.0000 120.00]
212-00032 Soil Conditioning 20.000 ACRE]| 2837.0000  56740.00] 2200.0000  44000.00]
213-00012 Spray-on Mulch Blanket 16.000 ACRE| 3743.0000  59888.00] 3400.0000  54400.00]
216-00041 Soil Reten Blanket (S/C) 11000.000 SY | 1.4200  15620.00] 2.4000  26400.00]
240-00010 Rem of Nests 5.000 HOUR| 84.0000 420.00] 100.0000 500.00]
304-01000 ABC (CL 1) 56221.000 TON | 15.5000 871425.50] 17.5000 983867.50]
304-06000 ABC (CL 6) 28007.000 TON | 17.8000 498524 .60] 22.0000 616154.00]
310-00608 Full Depth Reclam. of HMA 27250.000 SY | 2.2000  59950.00] 2.0000  54500.00]
310-00610 Full Depth Reclam. of HMA 3030.000 SY | 2.7000 8181.00] 3.2500 9847.50]|
403-00720 HMA (Patching) (Asph) 350.000 TON | 138.0000  48300.00] 175.0000  61250.00]
403-34701 HMA (Gr SX) (75) 23867.000 TON | 44.0000 1050148.00] 49.5000 1181416.50]
411-03342 Asph Cem (PG 64-28) 540.000 TON | 838.0000  452520.00] 815.0000  440100.00]
411-03352 Asph Cem (PG 58-28) 941.000 TON | 645.0000  606945.00] 657.0000  618237.00]

DATE :
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COLORADO DEPARTMENT OF TRANSPORTATION DATE : 09/06/12
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TABULATION OF BIDS

LETTING NO. : 20120906 CONTRACT ID : C18782 COUNTIES : RIO BLANCO
LETTING DATE : 09/06/12 REGION : 3
LETTING TIME : 10:00 AM

IC 6 ) 091A 1C 7) 174A |

IELAM CONSTRUCTION, INC. [JCONNELL RESOURCES, INC. |

| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT |
------------------------------------------------------ e+
411-10255 Emul Asph (SS) 14308.000 GAL | 2.1000  30046.80] 3.0000  42924.00]
420-00132 Geotextile (Separator) (CL  15000.000 SY | 1.5000  22500.00] 1.7500  26250.00]
506-00218 Riprap (18 In) 84.000 CY | 163.0000  13692.00] 160.0000  13440.00]|
506-01020 Geogrid Reinforce 15000.000 SY | 3.6000  54000.00] 3.8000  57000.00]
507-00000 Conc S and D Pave 41.000 CY | 600.0000  24600.00] 970.0000  39770.00]
601-01000 Conc CL B 68.000 CY | 750.0000  51000.00] 730.0000  49640.00]
602-00000 Reinf Steel 3993.000 LB | 1.4000 5590.20]| 2.5000 9982 .50
603-71008 10x8 Ft CBC (Precast) 114.000 LF | 1134.0000 129276.00] 1050.0000  119700.00]
604-00305 Inlet Ty C (5 Ft) 1.000 EACH] 2776.0000 2776.00] 3000.0000 3000.00]
604-00350 Inlet Ty C (Spec) 1.000 EACH] 4150.0000 4150.00] 3000.0000 3000.00]
606-00301 Gdrail Ty 3 (6-3) 3800.000 LF | 19.0000  72200.00] 20.5000  77900.00]
606-02005 End Anchor (Flared) 16.000 EACH| 1800.0000  28800.00]| 1950.0000  31200.00]
607-00005 End Post 36.000 EACH| 69.0000 2484.00] 255.0000 9180.00]
607-00010 Corner and Line Br Post 59.000 EACH] 104.0000 6136.00] 280.0000  16520.00]
607-01100 Fence BW TWP 23242.000 LF | 2.4000  55780.80] 3.1500  73212.30]
607-11310 Fence CW TWP (Spec) 2973.000 LF | 2.8500 8473.05| 7.0000  20811.00]
607-60120 20 Ft Gate 13.000 EACH| 264.0000 3432.00] 815.0000  10595.00]
612-00001 Delin (Ty 1) 67.000 EACH| 24.0000 1608.00] 21.5000 1440.50]
612-00002 Delin (Ty 11) 8.000 EACH] 26.0000 208.00] 23.0000 184.00]
612-00003 Delin (Ty I11) 42.000 EACH| 29.0000 1218.00] 24.0000 1008.00]
614-00011 Sign Panel (CL 1) 67.000 SF | 20.0000 1340.00] 20.0000 1340.00]
614-00012 Sign Panel (CL I1) 66.000 SF | 24.0000 158400 26.5000 1749.00]
614-01502 Steel Sign Supp (2-1n Rd)( 41.000 LF | 11.0000 451_00] 23.0000 943.00]
614-01572 Steel Sign Supp (2-1/2 Rd 124.000 LF | 44,0000 5456.00| 48.0000 5952.00]
614-80385 Rumble Strip 26460.000 LF | 0.3000 7938.00] 0.3500 9261.00]
615-22405 24 In Sl Hdgate (5 Ft) 1.000 EACH] 2600.0000 2600.00] 2000.0000 2000.00]
620-00002 Field Office (CL 2) 1.000 EACH| 36400.0000  36400.00|] 11000.0000  11000.00]
620-00012 Field Lab (CL 2) 1.000 EACH| 27000.0000  27000.00] 12000.0000  12000.00]
620-00020 Sanitary Facility 2.000 EACH] 2000.0000 4000.00] 10000000 2000.00]
624-30019 18 In Drainage Pipe (CL 10 320.000 LF | 61.0000  19520.00] 120.0000  38400.00]
624-30025 24 In Drainage Pipe (CL 10 1693.000 LF | 88.0000  148984.00] 122.0000  206546.00]
624-30109 108 In Drainage Pipe (CL 1 187.000 LF | 1130.0000  211310.00] 717.0000  134079.00]
625-00000 Const Surveying 1.000 L S | 92000.0000  92000.00] 65000.0000  65000.00]
626-00000 Mobi lization 1.000 L S | 915000.0000 915000.00] 778900.0000  778900.00]
626-01000 Public Info Services 1.000 L S | 7530.0000 7530.00] 5500.0000 5500.00]
627-00005 Epoxy Pvmt MKg 172.000 GAL | 166.0000  28552.00] 210.0000  36120.00]
627-00011 Pvmt Mkg Paint (Waterborne 516.000 GAL | 39.0000  20124.00] 49.0000  25284.00]
627-30405 Preform Thermoplastic Pvmt 290.000 SF | 20.0000 5800.00] 25.0000 7250.00]
629-01001 Survey Monument (Ty 1) 50.000 EACH]| 194..0000 9700.00] 53.0000 2650.00]
630-00000 Flagging 8000.000 HOUR| 24.0000  192000.00] 20.0000  160000.00]

630-00007 Traf Ctrl Inspection 100.000 DAY | 165.0000 16500.00] 125.0000 12500.00]
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TABULATION OF BIDS

LETTING NO. : 20120906 CONTRACT ID : C18782 COUNTIES : RIO BLANCO
LETTING DATE : 09/06/12 REGION : 3
LETTING TIME : 10:00 AM

I 6 ) 091A 1C 7)) 174A I
[ELAM CONSTRUCTION, INC. |CONNELL RESOURCES, INC. |
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|
------------------------------------------------------ e+
630-00012 Traf Ctrl Mgmt 200.000 DAY | 631.0000  126200.00] 848.0000  169600.00]
630-80001 Flash Beacon (Port) 6.000 EACH| 550.0000 3300.00] 251.0000 1506.00]
630-80335 Barricade (3 M-A) (Temp) 2.000 EACH] 385.0000 770.00] 15.0000 30.00]
630-80341 Const Traf Sign (A) 40.000 EACH]| 44.0000 1760.00] 7.0000 280.00]
630-80342 Const Traf Sign (B) 74.000 EACH| 49.0000 3626.00] 7.0000 518.00]
630-80343 Const Traf Sign (C) 6.000 EACH| 71.0000 426.00] 7.0000 42.00]
630-80344 Const Traf Sign (Spec) 98.000 SF | 17.0000 1666.00] 18.0000 1764.00]
630-80355 Port Mesg Panel 2.000 EACH] 9300.0000  18600.00] 10000000 2000.00]
630-80360 Drum Channel Dev 300.000 EACH| 11.0000 3300.00] 1.2500 375.00]
630-80363 Drum Channel Dev (Light) ( 30.000 EACH] 17.0000 510.00] 20.0000 600.00]
630-80370 Conc Barrier (Temp) 2000.000 LF | 39.0000  78000.00] 56.0000 112000.00]
630-80380 Traffic Cone 150.000 EACH]| 6.0000 900.00] 1.5000 225.00]
630-85010 Impact Atten (Temp) 4.000 EACH]| 2000.0000 8000.00]| 500.0000 2000.00]
| | |
SECTION TOTALS I $ 8,062,981.60] $ 8,283,373.25|
—————————————————————————————————————————————————————— ey
|

CONTRACT TOTALS $ 8,062,981.60] $ 8,283,373.25]




